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Refer to: L1630200005 - St. Clair County
Caiiok1a/Dead Creek
Pre-Quotation Site Visit

Chemical Waste Management, Inc.
Environmental Remedial Action Division
3003 Butterfleld Road
Oak Brook, Ill inois 60521

Attention: Mr. Darryl SdHmeck

Gen tl emen .

An on -site briefing will be held at 10 a.m. on November 13, 1984 at Dead Creek
on New Queeny Avenue 1n San get, Illinois {map attached). The Agency intends
to use State funds to perform an immediate clean- up of a portion of the
hazardous waste site.

Dead Creek is a natural drainage creek which is located adjacent to previous
dumping operations and probably received direct dumping. The area of the
1 mediate clean-up is United to approximately 4 acres located Immediately
west of Dead Creek. The site has been used for open dumping with oil pools
and drums present.

Scope of Clean-up Project

The contractor shall furnish the required personnel, materials, services,
facilities and otherwise do all things necessary for and Incident to the
performance of the work set forth below. Refer to the attached diagram of the
site.

1. Remove and dispose of "oil pools" at the site. The area of the pools is
estimated at 2,753 square feet with an average depth not exceeding six
inches resulting in a volume of approximately 51 cubic yards.

IEPA has sampled and analyzed the two pools.
be available at the on- site briefing.

Results of the analyses will

2.

3.

Remove and dispose of a solidified spill material with an estimated area
of 1,152 square feet and an average depth not exceeding six inches
resulting in a volume of approximately 21 cubic yards.

Remove and dispose of approximately 100 drums in varying states of
deterioration. The state of deterioration makes an accurate count of
drums impossible. Similarly, an accurate estimate of volume of waste
associated with the drums is impossible. The volume of waste attributable
to the drums 1s estimated at 33 cubic yards.

The drums will be manifested as hazardous waste contaminated soil of
unknown constituents. The ability to sample and analyze waste from
specif ic ch UPS does not appear possible.
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4. Disposal of l iquid waste 1n a landfi l l 1s not an acceptable disposal
option.

5. No liquid hazardous waste shall be transported or disposed out-of-state.

6. Preference for contract award will be given for proposals that dispose of
the least amount of hazardous waste In a landfil l . The method for tills
preferential examination will be discussed at the on-site briefing.

7. The site will be cleared of all vegetative material. The area requiring
clearing is estimated at 3.3 acres. Vegetative material wil l remain
on-site with heavy brush chipped to reduce volume. This material wil l be
buried (refer to item 8).

8. Two distinct earthwork operations w i l l be included in the project.

a. Surface soil from the western half of the site will be pusned to the
eastern half of the site. The depth of soil to be pushed equals 1
foot. Therefore, approximately 25639 cubic yards must be moved.

b. The entire site will be encapsulated by coverage with a clay cap.
The depth of the cap will taper from one foot at the eastern side to
two feet at the western side of the site. The average depth will be
1.5 feet resulting 1n 8,785 cubic yards of clay required for
backfilling.

The western half of the site is being approached as a complete remedial
action. The eastern half of the site is being used for short-term storage
of contaminated earth and vegetative eiaterial.

9. Five samples will be collected from the western portion of the site after
initial soil stripping to determine the extent of subsurface contamination
and evaluate the need for additional testing and/or soil removal before
proceeding with capping the site as described above.

10. Due to the time of construction a temporary ground cover of straw or mulch
will be spread over the site (3.7 acres) with final seeding to be
completed in the spring of 1985.

11. The contractor shall obtain all necessary permits for the disposal of
waste from this site.

12. The contractor shall comply with all DOT, OSKA and RCRA requirements.

13. The contractor shall submit a site safety plan to protect area residents,
IEPA personnel, and contractor personnel from adverse health impacts. The
contractor will not start work until the plan 1s approved by IEPA.

14. The contractor will make arrangements to analyze samples as required for
organic and inorganic constituents.
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Quotation Format

1. The contractor will provide a detailed ceiling price which will be derived
by calculating in accordance with the hourly labor, equipment useage, per
diesi, analysis, transportation, disposal and material
subcontracting/handling rates specified in the firm's rate schedule which
shall be attached to the quotation.

2. The contractor shall not make expenditures or incur obligations in the
performance of the contract which exceed the ceiling price, except at the
contractor's own risk.

Quotations for this clean-up will be formally requested by letter in a
follow-up letter to the November 13, 1984 on-site briefing. The follow-up
letter will also address any questions which may arise during the site
briefing.

Please direct all questions to Steven K. Dunn of n\y staff at the above
indicated address and telephone number.

Sincerely,

James F. Frank, Manager
Hazardous Substance Control Section
Division of Land Pollution Control

JFF:SKD:sf/2235d,14-16

Attachments

cc: Bob Cowles
File
Collinsville Regional Office
USEPA - Mike O'Toole


